

INTEGRATION OF GREEN TRANSPORT IN CITIES  
GREEN INTER E- MOBILITY – CN1 – SO2.1 – SC039

**Ref no.: GREEN INTER-E-MOBILITY – CN1-SO2.1-SC039 (09-1594/3)**

**Procurement of one electric combi minimum 8+1 seats and procurement of one utility electric vehicle with 5 seats for Resen Municipality**

**QUESTIONS AND ANSWERS**

**Question no.1**

According to Point 9: Period of implementation of tasks from CONTRACT NOTICE, 75 days is the period for implementation after signing the contract by both sides.

We would like to inform you that this period is not enough, taking into consideration the situation in completely automotive industry. In fact, the situation with the lack of electronic chips, result with extension of the production period of the vehicles from 120-150 days and we ask you to extend the implementation period to 150 days.

**Answer:**

In point 9 – Period of implementation of tasks from Contract Notice , the period for implementation is 75 days from signing the contract.

In this phase of implementation of procurement procedure we can't change or to extend the planed period of implementation.

On the other side, the donor of project Green Inter – e – mobility gave an unofficial approval for extension of the project implementation period till the end of June 2022. After receiving the official approval we will make appropriate changes in all relevant documents and communication.

So, please be free to send Your tender under ref. no. GREEN INTER-E-MOBILITY – CN1-SO2.1-SC039 (09-1594/3) and contract title - Procurement of one electric combi minimum 8+1 seats and procurement of one utility electric vehicle with 5 seats for Resen Municipality